
COS15-023R Storm/Flood Damage – 

Repair and Debris Removal 

  
Pre Bid Meeting  

July 2, 2015 
 



Project Statement  

COS15-023R (This presentation is for informational purposes only.) 

 

The City of Surprise is seeking bids to remove flood debris from 

ten sites and the repair of flood damage at two other sites.  The 

bids will be submitted as a lump sums for each site as described in 

the individual scopes of work. 



Task 1: Cactus and Citrus 

 

SCOPE: The Contractor is to furnish all labor, required material, equipment, 

and/or tools required to remove any and all debris, silt, and/or other flow 

impediments built up at the culvert upstream inlets, downstream outlets, and 

inside the culvert barrel(s). The cleaning shall be performed in a manner that will 

not damage the existing culvert, aprons, and/or channel. The contractor shall 

remove all debris at the culvert ends, headwalls, and wing walls. The box culvert 

consists of 4each 10’X4’ barrels 80’ long. Barrels 1, 2, 3, and 4 contain 

approximately 60 cubic yards each. The total is approximately 240 cubic yards 

of debris material. 
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Task 1: Cactus and Citrus 
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Task 1: Cactus and Citrus 
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Task 1: Cactus and Citrus 
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Task 1: Cactus and Citrus 
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Task 1: Cactus and Citrus 
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Task 2: Cactus and Reems 

 SCOPE: The Contractor is to furnish all labor, required material, equipment, 

and/or tools required to remove any and all debris, silt, and/or other flow 

impediments built up at the culvert upstream inlets, downstream outlets, and 

inside the culvert barrel(s). The cleaning shall be performed in a manner 

that will not damage the existing culvert, aprons, and/or channel. The 

contractor shall remove all debris at the culvert ends, headwalls, and wing 

walls. The box culvert consists of 4 each 10’X4’ barrels, 80’ long. Barrels 1, 

2, 3, and 4 contain approximately 112 cubic yards each. The total is 

approximately 448 cubic yards of debris material. 
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Task 2: Cactus and Reems 
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Task 2: Cactus and Reems 
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Task 2: Cactus and Reems 
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Task 3: Litchfield and Statler 

 

SCOPE: The Contractor is to furnish all labor, required material, equipment, 

and/or tools required to remove any and all debris, silt, and/or other flow 

impediments built up at the culvert upstream inlets, downstream outlets, and 

inside the culvert barrel(s). The cleaning shall be performed in a manner that 

will not damage the existing culvert, aprons, and/or channel. The contractor 

shall remove all debris at the culvert ends, headwalls, and wing walls. The box 

culvert consists of 2 each 10’X4’ barrels 140’ long. Barrels 1 and 2 contain 

approximately 208 cubic yards. 
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Task 3: Litchfield and Statler 
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Task 3: Litchfield and Statler 
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Task 4: Litchfield and Greenway 

SCOPE: The Contractor is to furnish all labor, required material, equipment, 

and/or tools required to remove any and all debris, silt, and/or other flow 

impediments built up at the culvert upstream inlets, downstream outlets, and 

inside the culvert barrel(s). The cleaning shall be performed in a manner that 

will not damage the existing culvert, aprons, and/or channel. The contractor 

shall remove all debris at the culvert ends, headwalls, and wing walls. The 

box culvert consists of 2 each 10’X4’ barrels 80’ long. Barrels 1 and 2 

contain approximately 119 cubic yards. 
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Task 4: Litchfield and Greenway 
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Task 4: Litchfield and Greenway 
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Task 5: Jomax and 163rd Ave 

SCOPE: The Contractor is to furnish all labor, required material, equipment, 

and/or tools required to remove any and all debris, silt, and/or other flow 

impediments built up at the culvert upstream inlets, downstream outlets, and 

inside the culvert barrel(s). The cleaning shall be performed in a manner 

that will not damage the existing culvert, aprons, and/or channel. The 

contractor shall remove all debris at the culvert ends, headwalls, and wing 

walls. The box culvert consists of 5 each 8’X3’ barrels 154’ long. Barrels 1 

and 2 contain approx. 80 cubic yards each of debris and barrel 3 contains 

approximately 23 cubic yards of debris. The total is approximately 183 cubic 

yards of debris material. 
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Task 5: Jomax and 163rd Ave 
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Task 5: Jomax and 163rd Ave 



SCOPE: The Contractor is to furnish all labor, required material, equipment, 

and/or tools required to remove any and all debris, silt, and/or other flow 

impediments built up at the culvert upstream inlets, downstream outlets, and 

inside the culvert barrel(s). The cleaning shall be performed in a manner 

that will not damage the existing culvert, aprons, and/or channel. The 

contractor shall remove all debris at the culvert ends, headwalls, and wing 

walls. The box culvert consists of 1 each 8’X3’ barrel 153’ long. Barrel 1 

contains approximately 46 cubic yards. 
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Task 6: Civic Center and Greenway 
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Task 6: Civic Center and Greenway 
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Task 6: Civic Center and Greenway 
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Task 7: Cactus and 175th  

SCOPE: The Contractor is to furnish all labor, required material, equipment, 

and/or tools required to remove any and all debris, silt, and/or other flow 

impediments built up at the culvert upstream inlets, downstream outlets, and 

inside the culvert barrel(s). The cleaning shall be performed in a manner 

that will not damage the existing culvert, aprons, and/or channel. The 

contractor shall remove all debris at the culvert ends, headwalls, and wing 

walls. The box culvert consists of 3each 10’X4’ barrels 66’ long. Barrels 1, 2, 

and 3 contain approximately 18.5 cubic yards each. The total is 

approximately 55.5 cubic yards of debris material. 
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Task 7: Cactus and 175th  
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Task 7: Cactus and 175th  
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Task 7: Cactus and 175th  
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Task 7: Cactus and 175th  
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Task 8: Bell Rd/Agua Fria River Bridge  

SCOPE: The Contractor is to furnish all labor, required material, equipment, 

and/or tools to remove any and all debris including sand, silt, and/or other 

flow impediments built up at the bridge upstream inlets, downstream outlets, 

and under the bridge. The removal shall be performed in a manner that will 

not damage the existing embankments, aprons, and/or channel. The 

contractor shall remove all debris at the bridge ends, headwalls and wing 

walls. The Contractor shall be responsible to repair/replace any damage 

caused by the debris removal process. 
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Task 8: Bell Rd/Agua Fria River Bridge  
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Task 8: Bell Rd/Agua Fria River Bridge  
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Task 8: Bell Rd/Agua Fria River Bridge  
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Task 9: Deer Valley Bridge 7553  

SCOPE: The Contractor is to furnish all labor, required material, equipment, 

and/or tools to remove any and all debris including sand, silt, and/or other 

flow impediments built up at the bridge upstream inlets, downstream outlets, 

and under the bridge. The removal shall be performed in a manner that will 

not damage the existing embankments, aprons, and/or channel. The 

contractor shall remove all debris at the bridge ends, headwalls and wing 

walls. The Contractor shall be responsible to repair/replace any damage 

caused by the debris removal process. 
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Task 9: Deer Valley Bridge 7553  
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Task 10: Deer Valley Bridge 7855  

SCOPE: The Contractor is to furnish all labor, required material, equipment, 
and/or tools to remove any and all debris including sand, silt, and/or other flow 
impediments built up at the bridge upstream inlets, downstream outlets, and 
under the bridge. The removal shall be performed in a manner that will not 
damage the existing embankments, aprons, and/or channel. The contractor shall 
remove all debris at the bridge ends, headwalls and wing walls. The Contractor 
shall be responsible to repair/replace any damage caused by the debris removal 
process. 
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Task 10: Deer Valley Bridge 7855  
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Task 10: Deer Valley Bridge 7855  
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Task 10: Deer Valley Bridge 7855  
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Task 11: Cactus and Citrus (slope/berm restoration)  

SCOPE: The Contractor is to furnish all labor, required material, equipment, 

and/or The Contractor is to furnish all labor, required material, equipment, 

and/or tools to repair the storm damage on both sides of Citrus. All erosion 

on adjacent embankments to the box culvert shall be repaired and re-

compacted. The earthen berm located west of the structure must be re-built 

using compacted material and compacted to 95%. Existing broken or failing 

concrete and asphalt roadway near the culvert will be removed and 

replaced with new per MAG specifications and details. Approximately 20’ of 

curbing has been displaced on the west side of the roadway. The concrete 

vault will be re-leveled and re-supported. The irrigation and granite will be 

repaired or replaced. 
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Task 11: Cactus and Citrus (slope/berm restoration)  
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Task 11: Cactus and Citrus (slope/berm restoration)  
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Task 11: Cactus and Citrus (slope/berm restoration)  
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Task 11: Cactus and Citrus (slope/berm restoration)  
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Task 12: Cactus and Reems (slope/berm restoration)  

SCOPE: The Contractor is to furnish all labor, required material, equipment, 

and/or tools required to complete the project. All erosion on adjacent 

embankments to the box culvert shall be repaired and re-compacted. The 

earthen berm located north of the structure must be re-built using 

compacted material and compacted to 95%. Existing broken or failing 

concrete and asphalt roadway near the culvert will be removed and 

replaced with new per MAG specifications and details. Approximately 30’ of 

curbing has been displaced. 
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Task 12: Cactus and Reems (slope/berm restoration)  


